| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 400 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 366, 574. 08 ROUTE : US 41
CALL ORDER : 400 CONTRACT ID : M -25358-A COUNTI ES : PARKE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1673827 HENDERSON, H E., INC. $  274,012.89 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $  330,944.05 120. 7768%
3 35-1315965 FOX CONTRACTORS CORP. $  345,665. 34 126. 1492%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  364,638.55 133. 0735%
5  35-0999231 HUNT PAVI NG COMPANY, | NC. $  494,802.98 180. 5765%
| (1) 35-1673827 | (2) 35-1212938 | (3) 35-1315965
| HENDERSON, H E., INC. | ATLAS EXCAVATI NG | NC. | FOX CONTRACTORS CORP.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e e m o m e m e e m e m i m e m e e dm e m o m e m e e m e m e m e m
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | I
0001 105-06790 6.000 MS | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 880. 11130 5280. 67
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 5229. 40000 5229. 40)| 4300. 00000 4300. 00| 3647. 77180 3647. 77
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP| 9120. 00000 9120.00]  16500. 00000 16500. 00| 4533. 48000 4533. 48
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 168.000 m | 10. 03000 1685. 04 8. 30000 1394. 40| 10. 72870 1802. 42
GUARDRAI L, REMOVE | | |
0005 202-51330 LUMP| 9076. 40000 9076.40|  15000. 00000 15000. 00|  15848. 98500 15848. 99
PRESENT STRUCTURE, REMOVE | | |
0006 202-60820 608.000 n2 | 8. 34000 5070. 72| 4. 60000 2796. 80| 7.21370 4385. 93
SURFACE M LLI NG ASPHALT | | |
0007 202-93741 4.000 EACH 143. 50000 574. 00| 150. 00000 600. 00| 257. 48990 1029. 96
GUARD RAIL END TREATMENT, REMOVE | | |
0008 203-02000 25.000 n8 | 15. 20000 380. 00| 20. 00000 500. 00| 60. 14030 1503. 51
EXCAVATI ON, COVMON | | |
0009 203-02080 0.278 km |  15057.56000 4186.00]  11000. 00000 3058.00]  10583. 59140 2942. 24
LI NEAR GRADI NG | | |
0010 205-06937 56.000 m | 4. 60000 257. 60| 7. 50000 420. 00| 8. 56570 479. 68
TEMPORARY SI LT FENCE | | |
0011 206-51230 360.000 n8 18. 85000 6786. 00| 25. 00000 9000. 00| 66. 28330 23861. 99
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0012 211-02050 10.000 n8 | 39. 11000 391. 10| 320. 00000 3200. 00| 84. 31550 843. 16
B BORROW | | [
0013 211-02060 85.000 n8 | 46. 56000 3957. 60| 35. 00000 2975. 00| 50. 94690 4330. 49

B BCRROW FOR STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 400 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 366, 574. 08 ROUTE : US 41
CALL ORDER : 400 CONTRACT ID : M -25358-A COUNTI ES : PARKE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1212938 | (3) 35-1315965
| HENDERSON, H E., INC. | ATLAS EXCAVATI NG | NC. | FOX CONTRACTORS CORP.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0014 213-52830 115.000 n8 | 95. 20000 10948. 00| 105. 00000 12075. 00| 82. 70760 9511. 37
FLOMBLE MORTAR | | |
0015 303-52308 105.000 My | 27. 93000 2932. 65| 27.00000 2835. 00| 25. 08000 2633. 40
COMPACTED AGGREGATE, O, 53 | | |
0016 303-52309 50.000 My | 39. 22000 1961. 00| 29. 00000 1450. 00| 39. 69000 1984. 50
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | |
0017 402-05495 380.000 My | 88. 50000 33630. 00| 121. 00000 45980. 00| 125. 53000 47701. 40
HVA WEDGE AND LEVEL | |
0018 405-05518 480.000 n2 | 1. 31000 628. 80| 0. 45000 216. 00| 0. 42910 205. 97
ASPHALT FOR PRI ME COAT | | |
0019 406-05521 850.000 n2 | 0. 53000 450. 50| 0. 15000 127. 50| 0. 10730 91.21
ASPHALT FOR TACK COAT | |
0020 601-02636 57.120 m | 72. 45000 4138. 34| 72. 00000 4112. 64| 59. 00810 3370. 54
GUARDRAI L, W BEAM NESTED | | |
0021 601-04746 2.000 EACH 5670. 00000 11340. 00| 5300. 00000 10600. 00| 7080. 97190 14161. 94
ENERGY ABSORBI NG TERM NAL, CZ | | |
0022 601-94689 4.000 EACH 2388. 75000 9555. 00| 2350. 00000 9400. 00| 2317. 40920 9269. 64
GUARDRAI L END TREATMENT, CS | |
0023 601-99105 68.580 m | 34. 65000 2376. 30| 34. 50000 2366. 01] 37. 55060 2575. 22
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 602-06639 55.000 m | 80. 86000 4447. 30| 94. 00000 5170. 00| 221. 00000 12155. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0025 602-06646 67.000 m | 72. 50000 4857. 50| 78. 00000 5226. 00| 190. 00000 12730. 00
TEMPORARY CONCRETE BARRI ER | | |
0026 616-02320 150.000 n2 | 2. 36000 354. 00| 5. 30000 795. 00| 8. 91670 1337.51
GEOTEXTI LES | | [
0027 616-05688 85.000 My | 55. 83000 4745, 55| 42. 00000 3570. 00| 50. 58000 4299. 30
Rl PRAP, CLASS 1 | |
0028 616-06405 61.000 My | 29. 54000 1801. 94| 24. 00000 1464. 00| 34. 19000 2085. 59
Rl PRAP, REVETNMENT | | |
0029 621-01004 2.000 EACH 52. 50000 105. 00| 175. 00000 350. 00| 449. 41300 898. 83
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0030 621-06559 100.000 n2 | 6. 86000 686. 00| 7.00000 700. 00| 11. 93790 1193. 79
MULCHED SEEDI NG, R | | |
0031 709-51821 LUWP| 315. 00000 315. 00| 1500. 00000 1500. 00| 1287. 44940 1287. 45
SURFACE SEAL | | [
0032 714-95112 4.000 EACH 5673. 88000 22695. 52| 5500. 00000 22000. 00| 4948. 48930 19793. 96
W NGMLL, PRECAST REI NFORCED CONCRETE | | |
0033 715-05217 7.000 m | 49. 31000 345. 17| 105. 00000 735. 00 94. 13150 658. 92

PIPE, TYPE 5, G RCULAR 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 400 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 366, 574. 08 ROUTE : US 41
CALL ORDER : 400 CONTRACT ID : M -25358-A COUNTI ES : PARKE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1673827 | (2) 35-1212938 | (3) 35-1315965
| HENDERSON, H E., INC. | ATLAS EXCAVATI NG | NC. | FOX CONTRACTORS CORP.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
0034 723-06927 14.400 m | 4560. 02000 65664. 29| . 00000 93600. 00| 5621. 07200 80943. 44
STRUCTURE, PRECAST THREE- SI DED, 4880 mm | | |
X 2100 mm | | [
0035 801-06203 344.000 m | 0. 84000 288. 96 . 85000 292. 40| 0. 85830 295. 26
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0036 801-06207 978.000 m | 3. 37000 3295. 86| . 30000 3227. 40| 3. 44390 3368. 13
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm [ | [
0037 801-06640 25.000 EACH 78. 75000 1968. 75| . 00000 2250. 00| 80. 46560 2011. 64
CONSTRUCTI ON SI &N, A | | |
0038 801-06645 2.000 EACH 42. 00000 84. 00| . 00000 82. 00| 42. 91500 85. 83
CONSTRUCTI ON SIGN, B | | |
0039 801-06775 LUWP| 4873. 20000 4873. 20| . 00000 8000. 00| 3332. 67210 3332. 67
MAI NTAI NI NG TRAFFI C | | |
0040 801-97643 86.400 m | 21. 00000 1814. 40| . 50000 1857. 60| 21. 45750 1853. 93
TEMPORARY BUZZ STRI PS | |
0041 806-01851 LUMP|  21889. 35000 21889. 35| . 00000 14500. 00|  14634. 00650 14634. 01
TEMPORARY TRAFFI C S| GNAL W TH LOOP | | |
DETECTORS, | | |
0042 808-06712 43.000 m | 1. 05000 45. 15| . 10000 47. 30| 1. 07290 46. 13
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0043 808-06713 340.000 m | 0. 89000 302. 60| . 90000 306. 00| 0. 91190 310. 05
LINE, PAINT, SOLID, WH TE, 100 nm | |
0044 808-06714 170.000 m | 0. 89000 151. 30| . 90000 153. 00| 0. 91190 155. 02
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0045 808-06716 460.000 m | 2.10000 966. 00| . 20000 1012. 00| 2. 14570 987. 02
LINE, REMOVE | | |
0046 201-52370 LUMP| 1641. 60000 1641. 60| 8000. 00000 8000.00|  19206. 38000 19206. 38
CLEARI NG RI GHT OF WAY | | |
SECTI ON TOTALS | $  274,012. 89 $ 330, 944. 05| $  345,665.34
__________________________________________ o
CONTRACT TOTALS | $  274,012. 89 $ 330, 944. 05| $  345,665.34




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 400 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 366, 574. 08 ROUTE : US 41
CALL ORDER : 400 CONTRACT ID : M -25358-A COUNTI ES : PARKE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

0001 105-06790 6.000 MOS | 2350. 00000 14100. 00| 1763. 48000 10580. 88
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 4000. 00000 4000. 00| 3570. 00000 3570. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  18300. 00000 18300. 00|  24251. 27000 24251. 27
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 168.000 m | 9. 70000 1629. 60| 10. 19000 1711. 92|
GUARDRAI L, REMOVE | | |
0005 202- 51330 LUMP|  20000. 00000 20000.00|  12184. 58000 12184. 58|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 608.000 n2 | 12. 00000 7296. 00| 14. 43000 8773. 44|
SURFACE M LLI NG, ASPHALT | | |
0007 202- 93741 4.000 EACH 130. 00000 520. 00| 136. 50000 546. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0008 203- 02000 25.000 n8 | 50. 00000 1250. 00| 84. 80000 2120. 00|
EXCAVATI ON, COMMON | | |
0009 203- 02080 0.278 km |  21600.00000 6004.80]  26664. 13000 7412. 63|
LI NEAR GRADI NG | | |
0010 205- 06937 56.000 m | 10. 00000 560. 00| 11. 60000 649. 60|
TEMPORARY SI LT FENCE | | |
0011 206- 51230 360.000 n8 | 70. 00000 25200. 00| 103. 53000 37270. 80|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0012 211- 02050 10.000 n8 | 50. 00000 500. 00| 33. 03000 330. 30|
B BORROW | | |
0013 211- 02060 85.000 n8 | 50. 00000 4250. 00| 35. 73000 3037. 05
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213- 52830 115.000 n8 | 100. 00000 11500. 00| 441. 31000 50750. 65|
FLOMBLE MORTAR | | |
0015 303- 52308 105.000 My | 44. 00000 4620. 00| 32. 78000 3441. 90|
COMPACTED AGGREGATE, O, 53 | | |
0016 303- 52309 50.000 My | 54. 00000 2700. 00| 39. 20000 1960. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0017 402- 05495 380.000 My | 64. 00000 24320. 00| 122. 85000 46683. 00|
HVA WEDGE AND LEVEL | | |
0018 405- 05518 480.000 n2 | 1. 90000 912. 00| 0. 42000 201. 60|
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 850.000 n2 | 0. 80000 680. 00| 0. 11000 93. 50|
ASPHALT FOR TACK COAT | | |
0020 601- 02636 57.120 m | 69. 00000 3941. 28| 72. 45000 4138. 34|

GUARDRAI L, W BEAM NESTED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 400 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 366, 574. 08 ROUTE : US 41
CALL ORDER . 400 CONTRACT ID: M -25358-A COUNTI ES : PARKE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0021 601-04746 2.000 EACH 5400. 00000 10800. 00| 5670. 00000 11340. 00|
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0022 601- 94689 4.000 EACH 2275. 00000 9100. 00| 2388. 75000 9555. 00|
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 68.580 m | 33. 00000 2263. 14| 34. 65000 2376. 30|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 602- 06639 55.000 m | 138. 03000 7591. 65| 162. 08000 8914. 40|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0025 602- 06646 67.000 m | 138. 00000 9246. 00| 126. 75000 8492. 25|
TEMPORARY CONCRETE BARRI ER | | |
0026 616- 02320 150.000 n2 | 3. 30000 495. 00| 5. 60000 840. 00|
GEOTEXTI LES | | [
0027 616- 05688 85.000 My | 48. 00000 4080. 00| 57. 37000 4876. 45|
R PRAP, CLASS 1 | | |
0028 616- 06405 61.000 My | 30. 00000 1830. 00| 36. 82000 2246. 02|
Rl PRAP, REVETMENT | | |
0029 621-01004 2.000 EACH 150. 00000 300. 00| 157. 50000 315. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 100.000 n2 | 5. 55000 555. 00| 5. 83000 583. 00|
MULCHED SEEDI NG R | | |
0031 709-51821 LUWP| 1200. 00000 1200. 00| 1260. 00000 1260. 00|
SURFACE SEAL | | |
0032 714-95112 4.000 EACH 8500. 00000 34000. 00| 9123. 30000 36493. 20|
W NGWALL, PRECAST REI NFORCED CONCRETE | | |
0033 715-05217 7.000 m | 100. 00000 700. 00| 157. 50000 1102. 50|
PIPE, TYPE 5, CIRCULAR 300 nm | | [
0034 723- 06927 14.400 m | 6000. 00000 86400. 00| 8804. 04000 126778. 18|
STRUCTURE, PRECAST THREE- S| DED, 4880 mm | | |
X 2100 nm | | |
0035 801- 06203 344.000 m | 0. 80000 275. 20| 0. 84000 288. 96|
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0036 801- 06207 978.000 m | 3. 21000 3139. 38| 3. 37000 3295. 86|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0037 801- 06640 25.000 EACH| 75. 00000 1875. 00| 78. 75000 1968. 75|
CONSTRUCTI ON SIGN, A | | |
0038 801- 06645 2.000 EACH 40. 00000 80. 00| 42. 00000 84. 00|
CONSTRUCTI ON SI GN, B | | |
0039 801-06775 LUMWP| 8000. 00000 8000. 00| 7571. 48000 7571. 48|

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 400 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 366, 574. 08 ROUTE : US 41
CALL ORDER : 400 CONTRACT ID : M -25358-A COUNTI ES : PARKE
LETTI NG DATE : 07/17/01 10:00 AM Dl STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0040 801-97643 86.400 m | 20. 00000 1728. 00| 21. 00000 1814. 40|
TEMPORARY BUZZ STRI PS | | |
0041 806- 01851 LUMP| 20000. 00000 20000. 00| 30660. 00000 30660. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTCRS, | | |
0042 808- 06712 43.000 m | 1. 00000 43. 00| 1. 05000 45. 15|
LI NE, PAINT, BROKEN, YELLON 100 mm | [ |
0043 808- 06713 340.000 m | 0. 85000 289. 00| 0. 89000 302. 60|
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0044 808- 06714 170.000 m | 0. 85000 144. 50| 0. 89000 151. 30|
LI NE, PAINT, SOLID, YELLOW 100 nm | | |
0045 808- 06716 460.000 m | 2. 00000 920. 00| 2.10000 966. 00|
LI NE, REMOVE | | |
0046 201-52370 LUMP| 7300. 00000 7300. 00| 12774. 72000 12774. 72|
CLEARI NG RI GHT OF WAY | | |
SECTI ON TOTALS | $ 364, 638. 55| $ 494, 802. 98|
__________________________________________ g
CONTRACT TOTALS | $ 364, 638. 55| $ 494, 802. 98|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 841, 844. 03 RQUTE : 70
CALL ORDER . 410 CONTRACT ID : M-25464-B COUNTI ES : PUTNAM
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1212938 ATLAS EXCAVATI NG | NC, $ 864, 432. 61 100. 0000%
2 35-1878024 RAGLE, | NC. $ 1,010, 020. 49 116. 8420%
| (1) 35-1212938 | (2) 35-1878024 [
| ATLAS EXCAVATI NG, | NC. | RAGLE, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  SLI DE CORRECTI ON
| [ I
0001 105- 06790 5.000 MOS | 1000. 00000 5000. 00| 1000. 00000 5000. 00|
FI ELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  44000. 00000 44000.00]  48500. 00000 48500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  100000. 00000 100000. 00|  16000. 00000 16000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 300.000 n2 | 21. 00000 6300. 00| 15. 00000 4500. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 350.000 m | 6. 25000 2187. 50| 7.00000 2450. 00|
GUARDRAI L, REMOVE | | |
0007 202- 02271 1.000 EACH 350. 00000 350. 00| 150. 00000 150. 00|
HEADWALL, REMOVE | | |
0008 202- 02272 80.000 m | 19. 00000 1520. 00| 16. 00000 1280. 00|
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 60820 1400.000 n2 | 2. 50000 3500. 00| 4.50000 6300. 00|
SURFACE M LLI NG ASPHALT | | |
0010 202- 91385 1.000 EACH| 200. 00000 200. 00| 250. 00000 250. 00|
I NLET, REMOVE | | |
0011 202- 93741 2.000 EACH 260. 00000 520. 00| 200. 00000 400. 00|
GUARD RAI L END TREATMENT, REMOVE [ | |
0012 203- 02000 16134.000 n8 | 12. 00000 193608. 00| 31. 25000 504187. 50|
EXCAVATI ON, COMMON | | |
0013 203- 02010 1440.000 n8 | 42.00000 60480. 00| 45. 00000 64800. 00|
EXCAVATI ON, ROCK | | |
0014 203- 02070 14676.000 n8 | 0. 01000 146. 76| 5. 00000 73380. 00|
BORROW | [ [
0015 211- 02060 30.000 n8 | 25. 00000 750. 00| 20. 00000 600. 00|

B BCRROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 410 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 841, 844. 03 RQUTE : 70
CALL ORDER . 410 CONTRACT ID : M-25464-B COUNTI ES : PUTNAM
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1878024 |
| ATLAS EXCAVATI NG, | NC. | RAGLE, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0016 303-52308 719.000 My | 13. 00000 9347. 00| 18. 00000 12942. 00
COVPACTED AGGREGATE, O, 53 | | |
0017 305-05204 20.000 My | 170. 00000 3400. 00| 149. 80000 2996. 00
HVA FOR PATCH NG | | |
0018 305- 05206 1054.000 My | 58. 00000 61132. 00| 65. 00000 68510. 00
W DENI NG W TH HVA | [ |
0019 401- 05437 200.000 My | 115. 00000 23000. 00| 111. 01000 22202. 00
QA HVA BASE 25.0 mm MAI NLI NE | | |
0020 401- 05455 135.000 My | 72. 00000 9720. 00| 69. 40000 9369. 00
QA HVA | NTERMVEDI ATE 19. 0 nm MNAI NLI NE| | |
0021 401- 05456 275.000 My | 91. 00000 25025. 00| 89. 82000 24700. 50
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0022 401- 05467 711.000 m | 5. 30000 3768. 30| 6. 00000 4266. 00
M LLED HVA CORRUGATI ONS | | |
0023 402- 05475 108.000 M | 168. 00000 18144. 00| 165. 83000 17909. 64
HVA | NTERVEDI ATE C19. 0 mm  MAI NLI NE | | |
0024 405-05517 3.200 My | 660. 00000 2112. 00| 644. 58000 2062. 66
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 1.500 My | 610. 00000 915. 00| 595. 79000 893. 69
ASPHALT FOR TACK COAT | | |
0026 601-94689 1.000 EACH 2400. 00000 2400. 00| 2250. 00000 2250. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 156.000 m | 35. 00000 5460. 00| 33. 00000 5148. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 602- 06639 342.000 m | 79. 00000 27018. 00| 125. 00000 42750. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 616-02320 410.000 nR2 | 4. 60000 1886. 00| 2. 00000 820. 00|
GEOTEXTI LES | | [
0030 616- 06405 170.000 My | 16. 50000 2805. 00| 25. 00000 4250. 00|
Rl PRAP, REVETMENT | | |
0031 621-01004 1.000 EACH 500. 00000 500. 00| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0032 621- 06559 4600.000 n2 | 0. 55000 2530. 00| 0. 45000 2070. 00
MULCHED SEEDING R | | |
0033 702-90915 1.200 n8 | 950. 00000 1140. 00| 1000. 00000 1200. 00
CONCRETE, A ANCHOR | | |
0034 715-05019 30.000 m | 310. 00000 9300. 00| 200. 00000 6000. 00
PIPE, TYPE 1, CIRCULAR 900 mm [ [ |
0035 715-05048 711.000 m | 4. 00000 2844. 00| 10. 00000 7110. 00
I I

PIPE, TYPE 4, CRCULAR 150 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 410 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 841, 844. 03 RQUTE : 70
CALL ORDER . 410 CONTRACT ID : M-25464-B COUNTI ES : PUTNAM
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1878024 |
| ATLAS EXCAVATI NG, | NC. | RAGLE, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0036 715-05053 72.000 m | 50. 00000 3600. 00| 25. 00000 1800. 00|
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0037 715-05129 30.000 m | 400. 00000 12000. 00| 300. 00000 9000. 00|
PIPE, TYPE 1, C ROULAR 1350 mm | | [
0038 715-46040 1.000 EACH| 580. 00000 580. 00| 700. 00000 700. 00|
Pl PE END SECTI ON, 900 mm | | |
0039 718-06526 62.000 My | 132. 00000 8184. 00| 100. 00000 6200. 00|
HMVA FOR UNDERDRAI NS | | |
0040 718-06529 12.000 EACH 400. 00000 4800. 00| 250. 00000 3000. 00|
OUTLET PROTECTOR, 2 | | |
0041 718-52610 143.000 n8 | 63. 00000 9009. 00| 28. 00000 4004. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0042 801- 06204 1565.000 m | 0. 85000 1330. 25| 1. 50000 2347. 50|
TEMPORARY PAVEMENT NMARKI NG 125 mm | | |
0043 801- 06640 14.000 EACH| 85. 00000 1190. 00| 75. 00000 1050. 00|
CONSTRUCTI ON SIGN, A | | [
0044 801-06710 60. 000 DAY | 17. 00000 1020. 00| 16. 00000 960. 00|
FLASHI NG ARROW SI GN | | |
0045 801-06775 LUVP|  182000. 00000 182000. 00| 4500. 00000 4500. 00|
MAI NTAI NI NG TRAFFI C | | |
0046 808-06702 143.000 m | 7. 00000 1001. 00| 12. 00000 1716. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
mm I I I
0047 808-06713 575.000 m | 0. 90000 517. 50| 1. 20000 690. 00|
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0048 808-06714 575.000 m | 0. 90000 517. 50| 1. 20000 690. 00|
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0049 808-06716 1824.000 m | 1. 70000 3100. 80| 1. 50000 2736. 00|
LI NE, REMOVE | [ |
0050 808- 75996 41.000 EACH 14. 00000 574. 00| 5. 00000 205. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
SECTI ON TOTALS | $ 864, 432. 61| $ 1,010, 020. 49|
------------------------------------------ e

CONTRACT TOTALS [ $ 864, 432. 61| $ 1,010, 020. 49|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 420

LETTI NG DATE : 07/17/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

M -25635- A
GREENFI ELD DI STRI CT
20 WORK DAYS

RQUTE :
COUNTI ES :

PRQJIECT( S)

32
DELAWARE

DATE : 07/19/01
PAGE : 420 -1

1 35-1139301 E & B PAVING | NC

284, 863. 80

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/19/01
PAGE : 430 -1

ENG NEER S ESTI MATE: $ 125, 998. 98 ROUTE : SPECI AL PARK RQOAD
CALL ORDER . 430 CONTRACT I D : M -25660-B COUNTI ES : PARKE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 127, 502. 22 100. 0000%
2  35-0918397 R ETH R LEY CONSTRUCTI ON $ 130, 658. 00 102. 4750%
| (1) 35-2126716 | (2) 35-0918397 |
| WABASH VALLEY ASPHALT CO LL| R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ASPHALT OVERLAY
[ | I
0001 110-01001 LUWP| 7820. 00000 7820. 00| 6540. 00000 6540. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-52308 50.000 My | 15. 05000 752. 50| 12. 50000 625. 00|
COVPACTED AGGREGATE, O, 53 | | |
0003 303-52309 50.000 My | 33. 96000 1698. 00| 17. 00000 850. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0004 305- 05204 50.000 My | 61. 57000 3078. 50| 124. 00000 6200. 00|
HVA FOR PATCHI NG | | |
0005 402- 05495 2500.000 My | 44. 18000 110450. 00| 45. 45000 113625. 00|
HVA WEDGE AND LEVEL | | |
0006 405- 05517 5.600 My | 408. 41000 2287. 10| 300. 00000 1680. 00|
ASPHALT FOR PRI ME COAT | | |
0007 406- 05520 3.800 My | 242. 40000 921. 12| 200. 00000 760. 00|
ASPHALT FOR TACK COAT | | |
0008 801- 06640 3.000 EACH 165. 00000 495. 00| 126. 00000 378. 00|
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 127, 502. 22| $ 130, 658. 00|
______________________________________________________________________ e
CONTRACT TOTALS | $ 127, 502. 22| $ 130, 658. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 440 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SPECI AL RQAD
CALL ORDER . 440 CONTRACT ID : M -25695-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE :

1 35-1033872 GRADY BROTHERS, | NC. $ 117, 607. 50 100. 0000%
2 35-1151771 CALUMET ASPHALT PAVI NG QO $ 119, 540. 00 101. 6431%
3 35-1139301 E & B PAVING | NC $ 123, 662. 00 105. 1480%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 125, 365. 23 106. 5962%
5 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 157, 152. 50 133. 6245%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 450, 281. 24 ROUTE : 66
CALL ORDER . 460 CONTRACT ID : M-25743-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : NA
SET- ASI DE :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOV BI D

1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 364, 966.60 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  391,356.00 107. 2306%
3 35-1139301 E & B PAVING |NC. $  395,527.96 108. 3737%
4  35-1878024 RAGLE, | NC. $ 406, 922. 50 111. 4958%
5  35-0626844 RUDCLPH, J.H & CO $  431,115.00 118. 1245%
6 35-2131982 J B | CONSTRUCTI ON | NC. $ 461, 895. 50 126. 5582%
7 35-2072438 TD & O LLC $ 500, 304. 50 137. 0822%

| (1) 35-0999231 | (2) 35-2040801 (3) 35-1139301

| HUNT PAVI NG COVPANY, | NC. | GOHVANN ASPHALT & CONSTR., | & B PAVING | NC

m

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  PAVEMENT PATCHI NG, CONCRETE
I I I
0001 105-06790 4.000 MOs | 800. 00000 3200. 00| 1000. 00000 4000. 00| 1756. 70000 7026. 80

FI ELD OFFI CE, 300 SFT | |

0002 105- 06845 LUWP| 4387. 45000 4387. 45 2400. 00000 2400. 00| 4443. 34000 4443. 34
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  18000. 00000 18000. 00|  19500. 00000 19500. 00|  19776. 28000 19776. 28
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 60820 22000. 000 SYS | 0. 74000 16280. 00| 1. 00000 22000. 00| 0. 95000 20900. 00
SURFACE M LLI NG, ASPHALT | |

0005 402- 05495 1540.000 TON | 46. 71000 71933. 40 44. 00000 67760. 00| 42. 00000 64680. 00
HVA WEDGE AND LEVEL | | |

0006 406- 05520 6.600 TON | 219. 81000 1450. 75| 210. 00000 1386. 00| 200. 00000 1320. 00
ASPHALT FOR TACK COAT | | |

0007 503- 05240 120.000 LFT | 10. 00000 1200. 00| 12. 50000 1500. 00| 5. 86000 703. 20
D-1 CONTRACTI ON JO NT | | |

0008 506- 06333 2000. 000 SYS | 90. 00000 180000. 00| 110. 00000 220000. 00| 110. 48000 220960. 00
PCCP PATCHI NG, FULL DEPTH | | |

0009 801- 06198 35.000 DAY | 225. 00000 7875. 00| 310. 00000 10850. 00| 225. 00000 7875. 00
PATROLLER | | [

0010 801- 06203 900. 000 LFT | 5. 00000 4500. 00| 1. 30000 1170. 00| 1. 25000 1125. 00
TEMPORARY PAVEMENT MARKING, 4 I N, | | |

0011 801- 06640 50.000 EACH 125. 00000 6250. 00| 80. 00000 4000. 00| 80. 58000 4029. 00
CONSTRUCTI ON SI GN, A | | |

0012 801- 06710 70.000 DAY | 12. 00000 840. 00| 17. 00000 1190. 00| 16. 32000 1142. 40

FLASH NG ARROW S| GN | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 450, 281. 24 ROUTE : 66
CALL ORDER . 460 CONTRACT ID : M-25743-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-2040801 | (3) 35-1139301
| HUNT PAVI NG COVPANY, | NC. | GOHVANN ASPHALT & CONSTR, || E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0013 801-06775 LUWP| 18000. 00000 18000. 00| 3000. 00000 3000. 00| 16350. 44000 16350. 44
MAI NTAI NI NG TRAFFI C | | |
0014 808-06703 2250.000 LFT | 1. 00000 2250. 00| 0. 80000 1800. 00| 0. 77000 1732. 50
LI NE, THERMOPLASTI C, SCOLID, WH TE, 4 IN | | |
0015 808-06713 9000. 000 LFT | 0. 10000 900. 00| 0. 10000 900. 00| 0. 09000 810. 00
LINE, PAINT, SOLID, WH TE, 4 IN | | |
0016 808-06714 9000. 000 LFT | 0. 10000 900. 00| 0. 10000 900. 00| 0. 09000 810. 00
LI NE, PAINT, SCLID, YELLOW 4 IN. | | |
0017 503- 03489 200. 000 EACH 15. 00000 3000. 00| 15. 00000 3000. 00| 9. 37000 1874. 00
RETRCFI TTED TI E BARS | | |
0018 506- 06334 200. 000 SYS | 120. 00000 24000. 00| 130. 00000 26000. 00| 99. 85000 19970. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
SECTI ON TOTALS | $ 364, 966. 60| $ 391, 356. 00| $ 395, 527. 96
------------------------------------------ o m o e o e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoaon
CONTRACT TOTALS | $ 364, 966. 60| $ 391, 356. 00| $ 395, 527. 96




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 460 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 450, 281. 24 ROUTE : 66
CALL ORDER : 460 CONTRACT ID : M-25743-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0626844 | (6) 35-2131982
| RAGLE, INC. | RUDOLPH, J.H & QO |J B I OONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ g
SECTI ON 0001  PAVEMENT PATCHI NG, CONCRETE
[ | |
0001 105- 06790 4.000 MOS | 1000. 00000 4000. 00| 1350. 00000 5400. 00| 1500. 00000 6000. 00
FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUVP| 3500. 00000 3500. 00| 1100. 00000 1100. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  20750. 00000 20750.00|  21500. 00000 21500. 00| 14600. 00000 14600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 22000.000 SYS | 1. 05000 23100. 00| 0. 80000 17600. 00| 1. 00000 22000. 00
SURFACE M LLI NG ASPHALT | |
0005 402- 05495 1540. 000 TON | 42. 00000 64680. 00| 42. 50000 65450. 00| 44. 10000 67914. 00
HVA WEDGE AND LEVEL | |
0006 406- 05520 6.600 TON | 200. 00000 1320. 00| 200. 00000 1320. 00| 210. 00000 1386. 00
ASPHALT FOR TACK COAT | | |
0007 503- 05240 120.000 LFT | 8. 50000 1020. 00| 13. 50000 1620. 00| 5. 00000 600. 00
D1 CONTRACTI ON JO NT | | |
0008 506- 06333 2000. 000 SYS | 105. 00000 210000. 00| 111. 00000 222000. 00| 120. 25000 240500. 00
PCCP PATCHI NG FULL DEPTH | | |
0009 801- 06198 35.000 DAY | 290. 00000 10150. 00| 610. 00000 21350. 00| 622. 00000 21770. 00
PATROLLER | | |
0010 801- 06203 900. 000 LFT | 1. 25000 1125. 00| 1. 80000 1620. 00| 1. 32000 1188. 00
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0011 801- 06640 50. 000 EACH| 79. 00000 3950. 00| 100. 00000 5000. 00| 82. 95000 4147.50
CONSTRUCTI ON SIGN, A | | |
0012 801- 06710 70.000 DAY | 16. 00000 1120. 00| 20. 00000 1400. 00| 17. 00000 1190. 00
FLASH NG ARROW S| GN | | [
0013 801- 06775 LUVP|  31500. 00000 31500. 00|  27000. 00000 27000. 00|  37000. 00000 37000. 00
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06703 2250.000 LFT | 0. 75000 1687. 50| 0. 78000 1755. 00| 0. 80000 1800. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0015 808- 06713 9000. 000 LFT | 0. 09000 810. 00| 0. 10000 900. 00| 0. 10000 900. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0016 808- 06714 9000. 000 LFT | 0. 09000 810. 00| 0. 10000 900. 00| 0. 10000 900. 00
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0017 503- 03489 200. 000 EACH| 12. 00000 2400. 00| 6. 00000 1200. 00| 5. 00000 1000. 00
RETROFI TTED Tl E BARS |
0018 506- 06334 200. 000 SYS | 125. 00000 25000. 00| 170. 00000 34000. 00| 190. 00000 38000. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
SECTI ON TOTALS | $ 406, 922. 50| $ 431, 115. 00| $ 461, 895. 50
______________________________________________________________________ e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e — - - =
CONTRACT TOTALS | $ 406, 922. 50| $ 431, 115. 00| $ 461, 895. 50




ENG NEER S ESTI MATE: $ 450, 281. 24

CALL CRDER : 460

LETTI NG DATE : 07/17/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

M -25743- A

RQUTE : 66

DATE : 07/19/01
PAGE : 460 -4

COUNTI ES : VANDERBURGH

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (7) 35-2072438
|TD & O LLC

SECTI ON 0001 PAVEMENT PATCHI NG CONCRETE

0001 105-06790 4.000
FI ELD OFFI CE, 300 SFT

0002 105- 06845
CONSTRUCTI ON ENG NEERI NG

0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202- 60820 22000. 000
SURFACE M LLING ASPHALT

0005 402- 05495 1540. 000
HVA WEDGE AND LEVEL

0006 406- 05520 6. 600
ASPHALT FOR TACK COAT

0007 503-05240 120. 000
D-1 CONTRACTI ON JO NT

0008 506- 06333 2000. 000
PCCP PATCH NG, FULL DEPTH

0009 801-06198 35. 000
PATROLLER

0010 801-06203 900. 000
TEMPORARY PAVEMENT MARKING 4 IN

0011 801-06640 50. 000
CONSTRUCTI ON SIGN, A

0012 801-06710 70. 000

FLASHI NG ARROW SI GN
0013 801-06775
MAI NTAI NI NG TRAFFI C

0014 808-06703 2250. 000
LI NE, THERMOPLASTIC, SOLID, WH TE,

0015 808-06713 9000. 000
LINE, PAINT, SCLID, WHITE, 4 IN.

0016 808-06714 9000. 000
LINE, PAINT, SCLID, YELLOW 4 IN

0017 503-03489 200. 000
RETRCFI TTED Tl E BARS

0018 506- 06334 200. 000

PCCP PATCH NG PARTI AL DEPTH
SECTI ON TOTALS

CONTRACT TOTALS

I
MOS |

I
LUWP|

I
LUWP|

I
SYS |

I
TON |

I
TON |

I
LFT |

I
SYS |

I
DAY |

I
LFT |
I
EACH

I
DAY |

I
LUWP|

I
LFT |

41N |
LFT |

I
LFT |

I
EACH|

UN'T PR CE

1250.
3500.
25000.
1.

46.
220.
25.
124.
300.

0.

86.

17.
75000.
0.

0.

0.

25.

100.

00000
00000
00000
05000
20000
00000
00000
00000
00000
40000
90000
60000
00000
83000
10000
10000
00000

00000

5000.
3500.
25000.
23100.
71148.
1452.
3000.
248000.
10500.
360.
4345.
1232.
75000.
1867.
900.

900.

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT




